STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

Bl D OPENI NG DATE 10/ 26/ 06 I N SAN BERNARDI NO COUNTY | N COLTON,

CONTRACT NUMBER 08-384204 SAN BERNARDI NO, LQOVA LI NDA AND

LOCATI ON 08- SBD- 10- R24. 0/ 33. 6 REDLANDS AT VARI QUS LOCATI ONS

08- SBD- 215-0.0/ 3. 4
W DEN AND STRI PE RAMPS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HB4N 10, 837, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 10, 143, 879. 00 AMOUNT OVER 4, 835, 721. 00

PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D
1 14, 979, 600. 00 1
2 17, 365, 322. 00 2

TOTAL NUMBER OF WORKI NG DAYS

Bl D245
PACE 1
10/ 30/ 06
CONTRACT CODE "A '
141 CONTRACT | TEMS

OF TRANSPORTATI ON
RR | NVOLVEMENT

FEDERAL AID ACI M X071- (052) E
CMLN- 6208- (012)

480
PERCENT OVER EST 47. 67

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER Cl RCLE

CORONA CA 92883

ATKI NSON CONTRACTCORS L P

27422 PORTOLA PARKWAY STE 250
FOOTHI LL RANCH CA 92610

951 674-7352
00720483
FAX 951 674-7495

949 855-9755
00845809
FAX 949 855-9923



08- 384204 Bl D245

08- SBD- 10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 26/ 06 10/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AREA WEST FENCE COVPANY | TEM5 18, 19, 28, 30, 60, 61, 72, 74 AND 76 THRU 79

LAKESI DE CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG
W NCHESTER CA
H GH LI GHT ELECTRIC I TEMS 83 THRU 140 ( PARTI AL)
Rl VERSI DE CA
PAVEMENT RECYCLI NG | TEM 31
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



08- 384204 Bl D245

08- SBD- 10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

10/ 26/ 06 10/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CORAL CONSTRUCTI ON SI GN STRUCTURES ( PARTI AL)
W LSONVI LLE OR

DI VERSI FI ED LANDSCAPE LANDSCAPI NG ( PARTI AL)
W NCHESTER CA

DYNALECTRI C ELECTRI CAL ( PARTI AL)
LOS ALAM TGS CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS ( PARTI AL)
POMY CA



08- 384204 Bl D245

08- SBD- 10-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
10/ 26/ 06 10/ 30/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 360 625. 00 225, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 500. 00 7, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 110, 000. 00 110, 000. 00
5 074031 TEMPORARY GRAVEL BAG BERM M 1,010 16. 50 16, 665. 00
6 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 11, 000. 00 11, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 33, 000. 00 33, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 2,162, 049. 00 2,162, 049. 00
9 (S) 120120 TYPE 111 BARRI CADE EA 160 105. 00 16, 800. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1,570 1.50 2,355.00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 8 55. 00 440. 00
12 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 110 5.00 550. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 27,500. 00 110, 000. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 710 135. 00 95, 850. 00
15 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 22 275.00 6, 050. 00
16 (S) 129150 TEMPORARY TRAFFI C SCREEN M 710 40. 00 28, 400. 00
17 150206 ABANDON CULVERT EA 2 2,200. 00 4, 400. 00
18 150605 REMOVE FENCE M 110 35. 00 3, 850. 00
19 150662 REMOVE METAL BEAM GUARD RAI LI NG M 170 42.00 7,140. 00
20 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 640 2.75 1, 760. 00
STRI PE
21 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 590 3. 00 1, 770. 00
22 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 17 33. 00 561. 00
23 150722 REMOVE PAVEMENT MARKER EA 120 2.00 240. 00
24 150806 REMOVE Pl PE EA 3 3, 700. 00 11, 100. 00
25 150820 REMOVE | NLET EA 3 1, 850. 00 5, 550. 00
26 150821 REMOVE HEADWALL EA 4 1, 650. 00 6, 600. 00
27 151224 REMOVE DELI NEATOR EA 13 43. 00 559. 00
28 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 1 275.00 275. 00
29 151512 RECONSTRUCT | NLET EA 1 2,750. 00 2,750.00
30 152322 RESET ROADSI DE SI GN (WOCOD POST) EA 5 330. 00 1, 650. 00
31 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 8, 590 5.00 42, 950. 00
32 153210 REMOVE CONCRETE VB 27 410. 00 11, 070. 00
33 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
34 190101 ROADWAY EXCAVATI ON VB 4, 690 85. 00 398, 650. 00
35 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
36 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 38, 500. 00 38, 500. 00



08- 384204 Bl D245

08- SBD- 10- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 26/ 06 10/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 039124 | NTERLOCKI NG CONCRETE PAVERS M2 270 130. 00 35, 100. 00
38 (S) 039125 GRAVEL MULCH VB 120 75. 00 9, 000. 00
39 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 1, 390 1. 00 1, 390. 00
40 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 000 4. 40 4, 400. 00
41 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 12 9. 00 108. 00
42 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 50 4.50 225. 00
43 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 68 8. 00 544. 00
44 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 33, 000. 00 33, 000. 00
45 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 33, 000. 00 33, 000. 00
46 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 412, 500. 00 412, 500. 00
47 (S) 208744 300 MM CORRUGATED STEEL Pl PE CONDUI T M 12 275. 00 3, 300. 00
(1.63 MV THI CK)
48 (S) 039126 EXTEND | RRI GATI ON CROSSOVER (300 MV) M 13 675. 00 8, 775. 00
49 260201 CLASS 2 AGGREGATE BASE VB 2, 980 110. 00 327, 800. 00
50 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 23 960. 00 22, 080. 00
51 390102 ASPHALT CONCRETE ( TYPE A) TONN 4, 260 125. 00 532, 500. 00
52 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 190 175. 00 33, 250. 00
AREA)
53 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 920 24. 00 22, 080. 00
54 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 520 24. 00 12, 480. 00
55 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 2 1, 100. 00 2, 200. 00
56 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 7.7 4,300. 00 33, 110. 00
57 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 15, 740 11.00 173, 140. 00
58 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 15, 740 .75 11, 805. 00
59 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 14 3, 300. 00 46, 200. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
60 566011 ROADSI DE SI GN - ONE POST EA 1 220. 00 220. 00
61 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 30 110. 00 3, 300. 00
METHOD)
62 650075 600 MM REI NFORCED CONCRETE PI PE M 49 340. 00 16, 660. 00
63 650076 675 MM REI NFORCED CONCRETE Pl PE M 35 450. 00 15, 750. 00
64 650079 900 MM REI NFORCED CONCRETE PI PE M 10 1, 350. 00 13, 500. 00
65 650084 1200 MM REI NFORCED CONCRETE Pl PE M 2 2,200. 00 4, 400. 00
66 664036 900 MM CORRUGATED STEEL PI PE M 2 1, 650. 00 3, 300. 00
(4.27 MM THI CK)
67 039127 710 MM X 510 MV CORRUGATED STEEL PI PE M 15 735. 00 11, 025. 00
ARCH (2.01 MM THI CK)
68 721420 CONCRETE (DI TCH LI NI NG) VB 13 1, 300. 00 16, 900. 00



08- 384204 Bl D245

08- SBD- 10- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 26/ 06 10/ 30/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

69 721609 CONCRETED- ROCK SLOPE PROTECTI ON VB 20 825. 00 16, 500. 00
(FACING, METHOD B)

70 731501 M NOR CONCRETE ( CURB) VB 12 920. 00 11, 040. 00

71 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 430 7.70 11, 011. 00

72 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 110 65. 00 7, 150. 00

73 820107 DEL| NEATOR ( CLASS 1) EA 30 3. 50 105. 00

74 820118 GUARD RAI LI NG DELI NEATOR EA 3 185. 00 555. 00

75 039128 OBJECT MARKER (TYPE OMR-2V) EA 2 275. 00 550. 00

76 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 660 85. 00 56, 100. 00

77 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 6 920. 00 5, 520. 00

78 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 3 4, 400. 00 13, 200. 00

79 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 3, 025. 00 6, 050. 00

80 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 56 88. 00 4,928.00

81 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 4,790 2.50 11, 975. 00
( SPRAYABLE)

82 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 340 6. 50 2, 210. 00

83 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 1, 300, 000. 00 1, 300, 000. 00

84 010201 78 MM PVC FI BER OPTI C CONDUI T ( TRENCHED) M 10, 800 225. 00 2, 430, 000. 00

85 010202 78 MM STEEL FI BER OPTI C CONDUI T M 950 300. 00 285, 000. 00
( STRAPPED TO BRI DGE)

86 010203 TYPE B FI BER OPTI C CABLE: 144 FI BERS M 15, 500 15. 00 232, 500. 00
SI NGLEMODE

87 039133 TYPE D FI BER OPTIC CABLE: 12 FI BERS M 4,810 13.00 62, 530. 00
SI NGLEMODE

88 039134 | NNERDUCT M 23, 400 9. 00 210, 600. 00

89 039135 FI BER OPTI C SPLI CE VAULT EA 30 5, 200. 00 156, 000. 00

90 039138 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 28, 000. 00 28, 000. 00
( LOCATI ON 1)

91 039139 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 72, 000. 00 72, 000. 00
( LOCATI ON 2)

92 039140 MODI FY EXI STI NG COVMUNI CATI ON HUB LS LUMP SUM 82, 000. 00 82, 000. 00
ASSEMBLY

93 010204 TRAFFI C OPERATI ONS SYSTEM CABI NET EA 1 60, 000. 00 60, 000. 00
ASSEMBLY

94 039141 MODI FY EXI STI NG TRAFFI C OPERATI ONS EA 2 58, 000. 00 116, 000. 00
SYSTEM CABI NET

95 039142 MODI FY TRANSPORTATI ON MANAGEMENT CENTER LS LUMP SUM 28, 000. 00 28, 000. 00

96 039143 VEHI CLE DETECTI ON STATI ON ( LOCATI ON 1) LS LUWVP SUM 50, 000. 00 50, 000. 00



08- 384204 Bl D245

08- SBD- 10- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 26/ 06 10/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
97 039144 VEHI CLE DETECTI ON STATI ON ( LOCATI ON 2) LS LUMP SUM 39, 000. 00 39, 000. 00
98 039145 VEHI CLE DETECTI ON STATI ON ( LOCATI ON 3) LS LUMP SUM 50, 000. 00 50, 000. 00
99 039146 VEHI CLE DETECTI ON STATI ON ( LOCATI ON 4) LS LUMP SUM 77, 000. 00 77, 000. 00
100 039147 VEHI CLE DETECTI ON STATI ON ( LOCATI ON 5) LS LUMP SUM 39, 000. 00 39, 000. 00
101 039148 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 33, 000. 00 33, 000. 00
( LOCATI ON 1)
102 039149 CLOSED CI RCUI T TELEVI S| ON SYSTEMCABI NET LS LUMP SUM 33, 000. 00 33, 000. 00
( LOCATI ON 2)
103 039150 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 33, 000. 00 33, 000. 00
( LOCATI ON 3)
104 039151 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 39, 000. 00 39, 000. 00
( LOCATI ON 4)
105 039152 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 33, 000. 00 33, 000. 00
( LOCATI ON 5)
106 039153 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 33, 000. 00 33, 000. 00
( LOCATI ON 6)
107 039154 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
( LOCATI ON 7)
108 039155 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 39, 000. 00 39, 000. 00
( LOCATI ON 8)
109 039156 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 39, 000. 00 39, 000. 00
( LOCATI ON 9)
110 039157 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
( LOCATI ON 10)
111 039158 MODI FY CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 28, 000. 00 28, 000. 00
( LOCATI ON 11)
112 039159 MODI FY CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 33, 000. 00 33, 000. 00
( LOCATI ON 12)
113 039160 MODI FY CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 33, 000. 00 33, 000. 00
( LOCATI ON 13)
114 039161 MODI FY CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 33, 000. 00 33, 000. 00
( LOCATI ON 14)
115 039162 MODI FY CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 33, 000. 00 33, 000. 00
( LOCATI ON 15)
116 039163 MODI FY CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 28, 000. 00 28, 000. 00
( LOCATI ON 16)
117 039164 MODI FY CLOSED CI RCUI T TELEVI SI ON SYSTEM LS LUMP SUM 28, 000. 00 28, 000. 00

(LOCATI ON 17)



08- 384204 Bl D245
08- SBD- 10- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 26/ 06 10/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
118 039165 MODI FY CLOSED Cl RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 28, 000. 00 28, 000. 00
( LOCATI ON 18)
119 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUMP SUM 61, 000. 00 61, 000. 00
120 039167 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 72, 000. 00 72, 000. 00
SYSTEM ( LOCATI ON 1)
121 039168 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 50, 000. 00 50, 000. 00
SYSTEM ( LOCATI ON 2)
122 039169 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 100, 000. 00 100, 000. 00
SYSTEM ( LOCATI ON 3)
123 039170 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 130, 000. 00 130, 000. 00
SYSTEM ( LOCATI ON 4)
124 039171 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 150, 000. 00 150, 000. 00
SYSTEM ( LOCATI ON 5)
125 039172 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 140, 000. 00 140, 000. 00
SYSTEM ( LOCATI ON 6)
126 039173 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 150, 000. 00 150, 000. 00
SYSTEM ( LOCATI ON 7)
127 039174 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 130, 000. 00 130, 000. 00
SYSTEM ( LOCATI ON 8)
128 039175 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 140, 000. 00 140, 000. 00
SYSTEM ( LOCATI ON 9)
129 039176 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 115, 000. 00 115, 000. 00
SYSTEM ( LOCATI ON 10)
130 039177 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 125, 000. 00 125, 000. 00
SYSTEM ( LOCATI ON 11)
131 039178 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 72, 000. 00 72, 000. 00
SYSTEM ( LOCATI ON 12)
132 039179 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 94, 000. 00 94, 000. 00
SYSTEM ( LOCATI ON 13)
133 039180 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 83, 000. 00 83, 000. 00
SYSTEM ( LOCATI ON 14)
134 039181 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 72, 000. 00 72, 000. 00
SYSTEM ( LOCATI ON 15)
135 039182 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 94, 000. 00 94, 000. 00
SYSTEM ( LOCATI ON 16)
136 039183 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 94, 000. 00 94, 000. 00
SYSTEM ( LOCATI ON 17)
137 039184 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 94, 000. 00 94, 000. 00

SYSTEM (LOCATI ON 18)



08- 384204 Bl D245

08- SBD- 10- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 26/ 06 10/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
138 039185 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 83, 000. 00 83, 000. 00
SYSTEM ( LOCATI ON 19)
139 039186 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 72, 000. 00 72, 000. 00
SYSTEM ( LOCATI ON 20)
140 039187 RAVP METERI NG AND VEHI CLE DETECTI ON LS LUMP SUM 50, 000. 00 50, 000. 00
SYSTEM ( LOCATI ON 21)
141 999990 MOBI LI ZATI ON LS LUMP SUM 1, 490, 000. 00 1, 490, 000. 00

TOTAL 14, 979, 600. 00



08- 384204 Bl D245
08- SBD- 10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 10
10/ 26/ 06 10/ 30/ 06
| TEM SECOND
Bl D AMOUNT
1 5, 000. 00 5000. 00
2 8, 100. 00 2916000. 00
3 7,500. 00 7500. 00
4 200, 000. 00 200000. 00
5 35. 00 35350. 00
6 10, 000. 00 10000. 00
7 150, 000. 00 150000. 00
8 700, 000. 00 700000. 00
9 300. 00 48000. 00
10 1.25 1962. 50
11 35. 00 280. 00
12 4.00 440. 00
13 15, 000. 00 60000. 00
14 65. 00 46150. 00
15 750. 00 16500. 00
16 25.00 17750. 00
17 2, 000. 00 4000. 00
18 30. 00 3300. 00
19 60. 00 10200. 00
20 2.00 1280. 00
21 2.50 1475. 00
22 20. 00 340. 00
23 1.00 120. 00
24 3, 500. 00 10500. 00
25 1, 200. 00 3600. 00
26 1, 200. 00 4800. 00
27 30. 00 390. 00
28 250. 00 250. 00
29 2, 000. 00 2000. 00
30 500. 00 2500. 00
31 5. 00 42950. 00
32 140. 00 3780. 00
33 10, 000. 00 10000. 00
34 50. 00 234500. 00
35 5, 000. 00 5000. 00
36 35, 000. 00 35000. 00
37 115. 00 31050. 00
38 90. 00 10800. 00
39 2.50 3475. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

08- 384204

08- SBD- 10-R

10/ 26/ 06

900.
900.

00
00

223500.
16100.
639000.
38000.
18400.
10400.
600.
23100.
110180.
15740.
61600.
300.
6000.
18375.
15750.
11000.
3000.
3000.
22500.
5850.
3000.
960.
7150.
5500.
1050.
165.
130.
49500.
5400.
2700.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 11
10/ 30/ 06



08- 384204 Bl D245

08- SBD- 10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 12
10/ 26/ 06 10/ 30/ 06
| TEM SECOND
Bl D AMOUNT
79 900. 00 1800. 00
80 75. 00 4200. 00
81 2.35 11256. 50
82 5.00 1700. 00
83 1, 000, 000. 00 1000000. 00
84 200. 00 2160000. 00
85 335. 00 318250. 00
86 25.00 387500. 00
87 32.00 153920. 00
88 9. 00 210600. 00
89 4, 000. 00 120000. 00
90 15, 000. 00 15000. 00
91 135, 000. 00 135000. 00
92 50, 000. 00 50000. 00
93 40, 000. 00 40000. 00
94 40, 000. 00 80000. 00
95 15, 000. 00 15000. 00
96 80, 000. 00 80000. 00
97 65, 000. 00 65000. 00
98 65, 000. 00 65000. 00
99 225, 000. 00 225000. 00
100 175, 000. 00 175000. 00
101 30, 000. 00 30000. 00
102 25, 000. 00 25000. 00
103 8, 000. 00 8000. 00
104 95, 000. 00 95000. 00
105 120, 000. 00 120000. 00
106 20, 000. 00 20000. 00
107 45, 000. 00 45000. 00
108 35, 000. 00 35000. 00
109 60, 000. 00 60000. 00
110 70, 000. 00 70000. 00
111 10, 000. 00 10000. 00
112 10, 000. 00 10000. 00
113 10, 000. 00 10000. 00
114 10, 000. 00 10000. 00
115 10, 000. 00 10000. 00
116 10, 000. 00 10000. 00
117 10, 000. 00 10000. 00



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140

141
TOT

08- 384204

08- SBD- 10-R
10/ 26/ 06
SECOND

BI D AMOUNT
10, 000. 00 10000.
75, 000. 00 75000.
185, 000. 00 185000.
140, 000. 00 140000.
230, 000. 00 230000.
130, 000. 00 130000.
325, 000. 00 325000.
90, 000. 00 90000.
325, 000. 00 325000.
30, 000. 00 30000.
325, 000. 00 325000.
140, 000. 00 140000.
250, 000. 00 250000.
120, 000. 00 120000.
160, 000. 00 160000.
70, 000. 00 70000.
120, 000. 00 120000.
175, 000. 00 175000.
70, 000. 00 70000.
115, 000. 00 115000.
115, 000. 00 115000.
115, 000. 00 115000.
75, 000. 00 75000.
1, 730, 000. 00 1730000.

00

17, 365, 322. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 13
10/ 30/ 06



